

Quotation



No. 14255

ATTN: Estimating
 Project: Killington Town, VT - 25, Pavement Marking

Bid Date: February 07, 2025

<u>Items</u>	<u>Description</u>	<u>Quantity</u>	<u>Price</u>	<u>Extension</u>
646.201	4" White Line, Waterborne Paint	61,000.00 LF	\$0.1500	\$9,150.00
646.2111	4" Yellow Line, Waterborne Paint	102,000.00 LF	\$0.1500	\$15,300.00
646.311	Crosswalk Marking, Waterborne Paint	225.00 LF	\$12.0000	\$2,700.00

Estimated Total: \$27,150.00

Unless otherwise negotiated our payment terms are as follows: L and D is to be paid no later than 30 days after payment is received by the contractor with no retainage withheld. Interest will be charge on past due balances at a rate of 1 percent per month. L and D is to be paid at unit price and as per any stipulations for actual work done. This is not a lump sum bid, pavement markings as designated by the owner to be subsidiary shall be paid as per item number/linear foot.

**Quote valid for 30 days and subject to mutually agreed upon contract terms.

Stipulations, Clarifications, Assumptions

Epoxy quote based on estimated quantities received.
 1. There will be a minimum charge of \$3,800.00 regardless of any weather/road conditions limitations that could prevent work from being complete in one trip.
 2. If an additional trip is need there will be an additional charge of \$2,500.00 Mobilization plus the unit price quoted.

Waterbase Paint quote based on estimated quantities received.
 1. There will be a minimum charge of \$1,800.00 regardless of any weather/road conditions limitations that could prevent work from being complete in one trip.
 2. If an additional trip is need there will be an additional charge of \$1,500.00 Mobilization plus the unit price quoted.

Quotation



No. 14255

ATTN: Estimating
 Project: Killington Town, VT - 25, Pavement Marking

Bid Date: February 07, 2025

<u>Items</u>	<u>Description</u>	<u>Quantity</u>	<u>Price</u>	<u>Extension</u>
646.403	Dur 4" White Line, Epoxy	43,700.00 LF	\$0.4000	\$17,480.00
646.413	Dur 4" Yellow Line, Epoxy	84,700.00 LF	\$0.4000	\$33,880.00
646.503	Dur Xwalk Marking - Epoxy	225.00 LF	\$25.0000	\$5,625.00

Estimated Total: \$56,985.00

Unless otherwise negotiated our payment terms are as follows: L and D is to be paid no later than 30 days after payment is received by the contractor with no retainage withheld. Interest will be charge on past due balances at a rate of 1 percent per month. L and D is to be paid at unit price and as per any stipulations for actual work done. This is not a lump sum bid, pavement markings as designated by the owner to be subsidiary shall be paid as per item number/linear foot.

**Quote valid for 30 days and subject to mutually agreed upon contract terms.

Stipulations, Clarifications Assumptions

Epoxy quote based on estimated quantities received.

1. There will be a minimum charge of \$3,800.00 regardless of any weather/road conditions limitations that could prevent work from being complete in one trip.
2. If an additional trip is need there will be an additional charge of \$2,500.00 Mobilization plus the unit price quoted.

Waterbase Paint quote based on estimated quantities received.

1. There will be a minimum charge of \$1,800.00 regardless of any weather/road conditions limitations that could prevent work from being complete in one trip.
2. If an additional trip is need there will be an additional charge of \$1,500.00 Mobilization plus the unit price quoted.